Consent 9/22/2009 ltem # 8

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Construction Contract: CC-4754-09/JVP- Howell Branch Road Pavement
Rehabilitation Project

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: Jacqui Perry EXT: 7114
MOTION/RECOMMENDATION:

Award CC-4754-09/JVP- Howell Branch Road Pavement Rehabilitation Project in the amount
of $439,263.83 to Ranger Construction Industries, Inc., of Winter Garden, Florida.

County-wide Ray Hooper

BACKGROUND:

CC-4754-09/JVP will provide for all labor, materials, equipment, transportation, coordination
and incidentals necessary for the rehabilitation of pavement on Howell Branch Road from
County Line to SR 436. The project includes milling and resurfacing of the roadway surface,
installation of traffic loops and placement of pavement markings. An alternate bid was
requested for Howell Branch Road, to include Lake Howell Road from County Line to SR 436.

The project was publicly advertised and the County received five (5) responses. The Review
Committee consisting of Joe Weston, Project Coordinator Il; Bill Glennon, Principal Engineer;
and Antoine Khoury, Principal Engineer, all from the Public Works Department, Engineering
Division, reviewed the responses. Consideration was given to the bid price, qualifications and
experience.

The Review Committee recommends award to the lowest priced, responsive, responsible
bidder Ranger Construction Industries, Inc., in the amount of $439,263.83, and this amount
includes the award of the alternate bid. The completion time for this project is fifty-seven (57)
calendar days to Substantial Completion, and an additional thirty (30) calendar days to Final
Completion, for a total Agreement time of eighty-seven (87) calendar days from the issuance
of a Notice to Proceed by the County. The back-up documentation includes the Tabulation
Sheet.

The Engineer’s Estimate for the project was $796,072.00. This is a budgeted project, and
funds are available in ARRA Howell Branch Rd (Account # 077507.560670, CIP #00283701).

STAFF RECOMMENDATION:

Staff recommends that the Board award CC-4754-09/JVP- Howell Branch Road Pavement
Rehabilitation Project in the amount of $439,263.83 to Ranger Construction Industries, Inc., of
Winter Garden, Florida.




ATTACHMENTS:

1. CC-4754-09_JVP - Award Agreement (Ranger Construction Industries)
2. CC-4754-09 JVP - Backup Documentation

Additionally Reviewed By:

V County Attorney Review ( Arnold Schneider )




CONSTRUCTION SERVICES AGREEMENT
HOWELL BRANCH ROAD PAVEMENT REHABILITATION
(CC-4754-09/aVP)

THIS AGREEMENT is dated as of the day of 20 .

by and between RANGER CONSTRUCTION INDUSTRIES, INC., duly authorized
to conduct business in the State of Florida, whose address is 1200
Elboc Way, Winter  Garden, Florida 34787, hereinafter called
“CONTRACTOR”, and SEMINOLE COUNTY, a political subdivision of the
State of Florida, whose address is Semincle County Services Building,
1101 East First Street, Sanford, Florida 32771, hereinafter called
“COUNTY”. COUNTY and CONTRACTOR, 1in consideration of the mutual
covenants hereinafter set forth, agree as follows:
WITNESSETH:

SECTION 1. WORK., CONTRACTOR shall complete all Work as

e
i R,
v

specified or indicated in the ngyiéép Documents, including the Scope

of Services (attached hereto as Exhibit A) and the solicitation
package and all addenda thereto. The Work is generally described as
Howell Branch Road Pavement Rehabilitation.

The Project for which the Work under the Contract Documents is a
part 1s generally described as Howell Branch Road Pavement
Rehabilitation.

SECTION 2. ENGINEER.

(a} ENGINEER OF RECORD as named in the Contract Documents shall
mean PBRS&J, whose address 1s 482 8. Keller Road, Orlando, Florida
32810.

(b) “CEI” is the Semincle County Engineer or COUNTY's

contracted Consultant for construction, engineering and inspection
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{“"CET") services. As named in the Contract Documents, “CEIL” shall mean
Wilber Smith Associates, Inc., whose address 1is 3191 Maguilre
Boulevard, Suite 200, Orlando, Floridas 32803.

SECTION 3. CONTRACT TIME.

{a) All provisions regarding Contract Time are essential to the
performance of this Agreement.

{b} The Work shall be substantially completed as described in
subsection 14.13 of the General Conditions, within fifty-seven (57)
calendar days after the date when the Contract Time begins to run as
provided in subsection 2.2 of the General Conditions. The Work shall
be finally completed, ready for Final Payment in accordance with
subsection 14.9 of the General Conditions, within thirty (30) calendar
days after the actual date of Substantial Completion.

iu
N

{c) The parties acknowledééh

A
iy
e & Mg
s

ﬁ?t the Contract Time provided in

this Section includes consideration of adverse weather conditions
common to Central Florida incliuding the possibility of hurricanes and
tropical storms.

{d) The Contract Time provided in this Section includes thirty
{30) - days allocated specifically to CONTRACTOR's responsibility for
utility coordination or relocation of utilities at or adjacent to the
Project site. The thirty (30) days shall be depicted by CONTRACTOR as
float time not impacting Controlling Work Items on CONTRACTOR's
critical path scheduling. No Contract Time extensions shall be
congidered related to utility coordination matters including, but not
limited to, utility relocations and conflicts unless the utility

related time impacts exceed thirty (30) Days impact on Contrelling
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Items of Work in accordance with the Project Schedule.

(e) In the event that the Work reqguires phased construction,
then multiple peints of Substantial Completion may be established in
the Supplementary Conditions.

SECTION 4. CONTRACT PRICE.

(a) COUNTY shall pay CONTRACTOR for performance of the Work in
accordance with the Contract Documents on the basis of the Total Bid
{original Contract Price). CONTRACTOR's total compensation is FOUR
HUNDRED THIRTY-NINE THOUSAND TWO HUNDRED SIXTY-THREE AND 83/100
DOLLARS ($439,263.83) subject only to increases or decreases made in
strict conformance with the Contract Documents.

(b) CONTRACTOR agrees to accept the Contract Price as full

compensation for doing all Work, furnishing all Materials, and

,m""l‘#“‘ -

A
Lé;ontract Documents; for all loss

e

performing all Work embraced iné
or damage arising out of performance of the Work and from the action
of the elements or from any unforeseen or unknown difficulties or
cbstructions which may arise or be encountered in the prosecution of
the Work until the Final Acceptance; and for all risks of every
description connected with the Work.

{c) CONTRACTOR acknowledges that CONTRACTOR studied,
considered, and included in CONTRACTOR's Total Bid of FQUR HUNDRED
THIRTY-NINE THOUSAND TWO HUNDRED SIXTY-THREE AND 83/100 DOLLARS
(8439,263.83) all costs of any nature relating to: (1) performance of
the Work under Central Florida weather conditions; (2) applicable law,
licensing, and permitting requirements; {3) the Project site

conditions, including but not limited to, subsurface site conditions;
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{4) the terms and conditions of the Contract Documents, including, but
not limited to, the indemnification and no damage for delay provisions
of the Contract Documents.

() CONTRACTOR acknowledges that performance of the Work will
involve significant Work adjacent to, above, and in close proximity to
Underground Facilities including utilities which will require the
support of active utilities, as well as, the scheduling and sequencing
of utility installations and relocations (temporary and permanent) by
CONTRACTOR.

(1) In addition to the acknowledgments previocusly made,
CONTRACTOR acknowledges that CONTRACTOR's Total Bid of FOUR HUNDRED
THIRTY~NINE THOUSAND TWO HUNDRED SIXTY~-THREE AND 83/100 DOLLARS
{$439,263.83) sgpecifically considered and relied upon CONTRACTOR's own

T
T
study of Underground Facilities,éﬁﬂ%&%ties in their present, relocated

{temporary and permanent) and ﬁ;oposed locations, and econflicts
relating to utilities and Underground Facilities.
(2} CONTRACTOR acknowledges that CONTRACTOR's Total BRid

{original Contract Price) consgidered and included all of CONTRACTOR's
costs relating to its responsibilities to coordinate and sequence the
Work of CONTRACTOR with the work of COUNTY with its own forces, the
work of other utility contractors, and the work of others at the
Project gite.

.SECTIOﬂ 5. PAYMENT PROCEDURES.

{a) Application for Payment. CONTRACTOR shall submit

Applications for Payment in accordance with Section 14 of the General

Conditions. Applications for Payment will be processed by FENGINEER as
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provided in the General Conditions.

() Progress Payments. COUNTY shall make progress payments on
the basis of CONTRACTOR's Applications for Payment as recommended by
ENGINEER, in accordance with Section 14 of the General Conditions.

{c) Final Payment. Upon Final Completion and acceptance of the
Work in accordance with subsection 14.9.1 of the General Conditions,
COUNTY shall pay the remainder of the Contract Price as provided in
subsection 14.9.1.

SECTION 6. ADDITIONAL RETAINAGE FOR FAILURE TO MAINTAIN PROGRESS
ON THE WORK.

{a) Retainage under the C(Contract Documents is held as
collateral security to secure completion of the Work.

() In the event that CONTRACTOR fails to physically mobilize

N

A f"\‘
to the Work site as requireééj@;ﬁ Section 6.19 of the General

S

A

Conditions, COUNTY may withheld additional retainage to secure
completion of the Work in an amount egual to the product of the number
of days after the 31°° day following the Date of Commencement of
Contract Time and the liguidated damage amount for Substantial
Complerion set forth in Section 9 of this Agreement. The additional
retainage will be withheld from the initial and each subsequent
Progress Payment. The additional retainage held under this subsection
will be released to CONTRACTOR in the next Progress Pavment following
the ENGINEER's approval of a supplementary Progress Schedule
demonstrating that the reguisite progress will be regained and

maintained as required by Section 6.19.2 of the General Conditions.
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(c) ITf CONTRACTOR is behind schedule and it is anticipated by
COUNTY that the Work will not be completed within the Contract Time,
COUNTY may withhold additional retainage in anticipation of ligquidated
damages equal to the product of the number of days after the scheduled
Contract Time (Substantial Completion or Final Completion) and the
amount of liguidated damages set forth in Section 9 of this Agreement.
The additional retainage under this subsection may, at COUNTY's
discretion, ke withheld from subsequent Progress Payments. Any
additional retainage held under this subsection shall be released to
CONTRACTOR in the next Progress Payment following the ENGINEER's
approval of a supplemental Progress Schedule demonstrating that the
reguisite progress will be regained and maintained as required by

Section 6.19.2 of the General Conditions.

A
ﬁESENTATIONS, In order to induce

S

SECTION 7. CONTRACTOR'S /
COUNTY to enter into this Agreement, CONTRACTOR makes the following
representations:

{(a) CONTRACTOR has familiarized himself with the nature and
extent of the Contract Documents, Work, locality, and weather; utility
locations; all local conditions; Chapter 220, Part 1, "Purchasing
Code”, Seminole County Code; federal, state, and local laws; and
ordinances, ruleg, policies, and regulations that in any manner may
affect cost, progress, or performance of the Work.

(b} CONTRACTOR has studied carefully and consgidered in its Bid
all reports of investigations and tests of subsurface and physical
conditions of the site affecting cost, progress, scheduling, or

performance of the Work.
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{c¢} CONTRACTOR has studied carefully and considered in its Rid
the Plans and Specifications, performed necessary observations and
examinations, and studied the physical conditions at the site related
to Underground Pacilities, utility installations, conflicte,
relocations (temporary and permanent), and all other Underground
Facilities and utility related conditions of the Work and site that
may affect cost, progress, scheduling, or any aspect of performance of
the Work and that its Rid reflects all such conditions. CONTRACTOR, by
submitting its Bid and executing this Agreement, acknowledges the
constructability of the Work under the Plans and Specifications.

CONTRACTOR, by its study, excludes and releases COUNTY from any

implied warranties, including but not limited to, the “*Spearin
Doctrine”, and acknowledges that the Plans and Specifications are
\ s
I
adequate to perform the Work. éﬁ;&f

(d) CONTRACTOR has made or caused to be made examinations,
investigations, tests, and studlies as 1t deems necessary for the
performance of the Work at the Contract Price, within the Contract
Time and in accordance with the other terms and conditions of the
Comtract Documents; and no additional examinations, investigations,
tests, reports, or similar data are or will be required by CONTRACTOR
for such purposes.

(e} CONTRACTOR has correlated the results of all such
observations, examinations, investigations, tests, reports, and data
with the terms and conditions of the Contract Documents.

(£) CONTRACTOR has given ENGINEER written notice of all

conflicts, errors, or discrepancies that it has discovered in the
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Contract Documents; and the written resolution thereof by ENGINEER is
acceptable to CONTRACTOR.

(g} CONTRACTOR declares and agrees that the approval or
acceptance of any part of the Work or Material by COUNTY, ENGINEER, or
any agent relating to compliance with the Contract Documents shall not
operate as a walver by COUNTY of strict compliance with the terms and
conditions of the Contract Documents.

{(h} CONTRACTOR declares and agrees that COUNTY may reguire him
to repalr, replace, restore, or make all things comply with the
Contract Documents including all Work or Materials which within a
period of two (2) wvears from Acceptance by COUNTY are found to be

defective or fail in any way to comply with the Contract Documents.

.....

warranty that the Work has been completed in compliance with the
Contract Documents. The two (2) year repair, replace, and restoration
period is not a limitation wupon CONTRACTOR's other warranties or
Material and Workmanship Bond.

{i) CONTRACTOR's resident Superintendent at the Work site shall
be Mark Jensen, and this Superintendent only shall be utilized by
CONTRACTOR unless otherwise approved by COUNTY Proiect Manager after
following the procedure indicated in the General Conditions.

(i) CONTRACTOR hasg studied carefully and congidered all permit
reguirements related to performance of the Work. CONTRACTOR declares
and agrees that all costs related to performing the Work in compliance

with the reguirements of all permits at the Contract Price are
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included 1in the Contract Price. CONTRACTOR agrees that 1t shall be
solely responsible for payment of all. fines and penalties of any
nature assgessed to CONTRACTOR, COUNTY, or both by any governmental
entity, district, or authority, or other Jjurisdictional entity,
relating to all permits regquired for performance of the Work.

(k) CONTRACTOR acknowledges that the performance .of the Work
under the Contract Documents fulfills a COUNTY, CONTRACTOR and public
purpose. To that end, CONTRACTOR agrees to respond to c¢itizen
complaints, related to alleged damage caused by CONTRACTOR's
performance of the Work, within ten (10} days of receipt of the
complaint from any citizen, ENGINEER, or COUNTY. CONTRACTOR shall
utilize the attached "Report of Unsatiéfastory Materials and/or

Service" form to vrespond separately to each complaint. When a

complaint is brought to CONTRA{# ;é;by' a citizen, CONTRACTOR shall
identify the citizen and street aédzéss in the "Statement of Problem”.
Responses and action taken by CONTRACTOR shall specifically identify
the problem and specific actions taken. Generic statements such as
'addressed the problem"™ are unacceptable. If CONTRACTOR fails to
respond within ten (10) days, COUNTY may take corrective action and
deduct the actual costs of corrective action from subéequent Progress
Payments or the retainage.

(1) CONTRACTOR acknowledges that county-owned property obtained
for performance of the Work within the project limits includes
temporary construction easements. In the event that CONTRACTOR faills

to perform the Work within the Contract Time, then CONTRACTOR shall be

solely responsible for payment of all costs for additional or extended
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temporary construction easements. CONTRACTOR authorizes COUNTY to
deduct the actual costs of additional or extended temporary
construction easements from subseguent Progress Payments or the
retainage.

SECTION 8. CONTRACT DOCUMENTS.

(a) The Contract Documents which comprise the entire agreement
between COUNTY and CONTRACTOR are made a part hereof and consist of
the following, in order of precedence:

(1) This Agreement;

(2) Bid Form, attached hereto as Exhibit B;

(3) Trench Safety Act, attached hereto as Exhibit C; and
(4) American with Disabilities Act Affidavit, attached

hereto as Exhibit D;

o x:,‘“«».. .
(b As the Project proﬁ%@%@%s, additional documents shall
R

become part of the Agreement between COUNTY and CONTRACTOR, These
documents are:

(1) Performance Bond:;

(2) Payment Bond;

(3) Material and Workmanship Bond;

(4) Specifications;

{5} Technical Specifications Provided in these Contract
Documents;

{6} General Conditions;

{7) Supplementary Conditions including anry utility-
specific forms provided by County's Utility Division;

{8) Notice to Proceed;

Howell Branch Recad Pavement Rehabilitation
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{(9) Change Orders;

{10) Certificate of Substantial Completion;

{11) Certificate of Final Inspection;

{12} Certificate of Engineer;

(13) Certificate of Final Completion;

(14) Contractor's Release;

(15) Drawings and Plansg;

(16) Supplemental Agreements;

(17) Contractor's Waiver of Lien (Partial};

(18) Contractor's Waiver of Lien {Final and Complete);

{19) Subcontractor/Vendor's Waiver of Lien (Final and
Complete);

{20) Consent of Surety to Final Payment;

; i
{21} Instructions to % dﬁ@%s; and

{22} Contractor's Insurance Requirements, Certificate, and
Insurance Policles.

{c) There are no Contract Documents other than those listed
above in this Section 8. The ContractlDocuments may only be altered,
amended, or repealed by a modification as provided in the General
Conditions.

SECTION 9. LIQUIDATED DAMAGES.

{a) COUNTY and CONTRACTOR recognize that time is essential to
the performance of this Agreement, and CONTRACTCOR recognizes that
COUNTY and its traveling public will suffer financial loss if the Work
ig not substantially completed as described in subsection 14.13 of the

General Conditions within the time specified below, plus any
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extensions thereof allowed 1In accordance with Section 12 of the
General Conditions. The parties also recognize the delays, expense,
and difficulties involved in proving in a legal or alternative dispute
regolution proceeding the damages resulting from inconvenience to the
traveling public including traffic loading, intersection operations,
costs for time, costs of fuel, and costs for some environmental
impacte (excluding actual delay damages which may include, but are not
limited to, engineering fees and inspection costs) suffered by COUNTY
if the Work is not completed on time. Accordingly, CONTRACTOR and
CONTRACTOR's Surety agree to pay COUNTY as liguidated damages, and not
as a penalty, TWO THOUSAND ONE HUNDRED SEVENTY AND NC/100 DOLLARS

($2,170.00} per day for each day CONTRACTOR exceeds the Contract Time

for Substantiél Completion wuntil the Work ies Substantially Complete.

with the Contract Documents, CONTRACTQR shall pay COUNTY as liquidated
damages for delay, and not as a penalty, one-fourth {1/4) of the rate
set forth above.

{b) CONTRACTCR shall pay or reimburse, in addition to the
ligquidated damages specified herein, COUNTY's actual damages which may
include, but are not limited to, expenses for engineering fees and
inspection costs arising from CONTRACTOR's fallure in meeting either
or both the Substantial Completion and Final Completion dates.

{c} The Iliguidated damages provided in this Section are
intended to apply even if CONTRACTOR is terminated, in default, or if

CONTRACTOR has abandoned the Work.

Howell Branch Road Pavement Rehabilitation
CC-4754-09/JVP
Page 12 of 16



SECTION 10. MISCELLANEOUS.

{a) Terms used in this Agreement which are defined in Section 1
of the General Conditions shall have the meanings indicated in the
General Conditions.

(kY No assignments by a party hereto of any rights under or
interests in the Contract Documents will be binding on anocther party
hereto without the written consent of the party sought to be bound,
and any such assignment shall be vold and of no effect. Specifically,
but without limitation, monies that may become due and monies that are
due may not be assigned without such consent {except to the extent
that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any'.written congent to an

assignment, no assignment will release or discharge the assignor from
k,,,cr""i *‘%T

any duty or responsibility underfégifgpntract Documents .
e -
S

{c) COUNTY and CONTRACTOR each binds itself and its partners,
successors, assigns, and legal representatives to the other party
hereto, 1its partners, successors, assigng, and legal representatives
in respect to all covenants, agreements, and obligations contained in
the Contract Documents.

SECTION 1l. CONTRACTOR'S SPECIFIC CONSIDERATION. In consideration
of CONTRACTOR's indemnity agreements as set out in the Contract
Documents, COUNTY specifically agrees to pay CONTRACTOR the sum of TWO
HUNDRED FIFTY AND NO/100 DOLLARS ($250.00). CONTRACTOR acknowledges
receipt of the specific consideration for CONTRACTOR's indemnification
of COUNTY and that the specific consideration is included in the

original Contract Price allocated by CONTRACTOR among all pay ltems,
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receipt of which is hereby acknowledged.

SECTION 12. NOTICES. Whenever either party desires to give notice
unte the other including, but not limited to, Contract Claims, it must
be given by written notice, hand delivered, signed and dated for
receipt, or be sent by certified United States mail, return receipt
reguested, addressed to the party for whom it is intended at the place
last specified. The place for giving of notice shall remain such
until it has been changed by written notice in compliance with the
provisions of this Section. For the present, the parties designate the
following as the respective places for giving of notice, to wit:

For COUNTY:

Public Works Department

520 W. Lake Mary Boulevard, Suite 200
Sanford, FL 32773

3
e

e

For CONTRACTOR: A

ST

Fi
I'4
Gy

o,
4"

%

5 -

X

2

&

Ranger Construction Industries, Inc.

1200 Elboc Way

Winter Garden, FL 34787

SECTION 13. CONFLICT OF INTEREST.

{a) CONTRACTOR agrees that it will not engage in any action
that would create a conflict of interest in the performance of its
obligations pursuant to this Agreement with COUNTY or which would
violate or cause others to violate the provisions of Part III, Chapter
112, Florida Statutes, relating to ethics in govermnment. (See County
Personnel Policy 103.0)

(b} CONTRACTOR hereby certifiles that no officer, agent or

employee of COUNTY has any material interest (ag defined in Section

112.312 (15), Florida Statutes, as over 5 percent) either directly or
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indirectly, in the business of CONTRACTOR to be conducted here and
that no such person shall have any such interest at any time during
the term of this Agreement.

{c) Pursuant to Section 216.347, Florida Statutes, CONTRACTOR
hereby agrees that monles received from COUNTY pursuant to this
Agreement will not be used for the purpose of lobbying the legislature
or any other State or Federal agency.

SECTION 14. MATERIAL BREACHES OF AGREEMENT.

{a) The parties recognize that breaches of the Contract
Documents may occur and that remedies £or those breaches may be
pursued under the Contract Documents. The parties further recognize
that the safety of the traveling pubklic is of paramount concern.

Therefore, the parties agree that any breach of the Contract Documents

1A
related to life safety, iacludinéh%%ﬁ not limited teo, the maintenance

S,

of traffic requirements of the Contract Documents, shall be considered
a breach of the Contract Documents.

{b) Upon a material breach of the Contract Documents related to
life safety as determined by ENGINEER, the ENGINEER shall issue a Stop
Work Order suspending the Work or any specific portion of the Work
until the conditions are corrected. If the life safety conditions
giving rise to the Stop Work Order are not corrected within a
reasonable time, as determined by ENGINEER, then the material breach
shall entitle COUNTY to terminate this Agreement. The recognition of
breaches of the provisions of the Contract Documents related to life
safety as material breaches shall not be construed as a limitation on

other remedies for breaches or material breaches of the Contract
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Documents.

IN WITNESS WHEREQF,

the parties hereto have executed this

Agreement. All portions of the Contract Documents have been signed or

identified by COUNTY and CONTRACTOR or by ENGINEER on their behalf.

ATTEST:

; Secretary

(CORPORATE SEAL)

ATTEST:

MARYANNE MORSE
Clerk to the Board of
County Commissioners of

Semincle County, Florida.

For the use and reliance
of Semincle County only.

Approved as to form and
legal sufficiency.

County Attorney

AEC/1Ipk/sjs
T/10/09, 8/25/09

RANGER CONSTRUGCTION
INDUSTRIES, INC.

By:

MARK VEILLETTE, Vice-President

Date:

BOARD OF COUNTY COMMISSIONERS
SEMINOLE COUNTY, FLORIDA

By:

BOB DALLART, Chairman

Ag authorized for execution

by the Board of County Commissioners
at their ., 20

regular meeting.

P:\Users\lLegal Secretary CSB\Purchasing 200%\Agreements\CC-4754.480¢

Attachments:
Exhibit A
Exhibit B
Exhibit C

Bid Form

Scope of Services

Trench Safety Act

Exhibit D - American with DPisabilities Act Affidavit
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EXHIBIT "A"

SCOPE OF SERVICES

The Contractor shall be responsible for alf labor, materials, equipment,
transportation, coordination and incidentals necessary for the rehabilitation
of pavement on Howell Branch Road. The project includes Milling and
Resurfacing Roadway Surface, Installation of Traffic Loops and
replacement pavement markings from Howell Branch Road County Line to
SR 436. This project will utilize Stimulus Funds and is a LAP Agreement
with FDOT with a maximum contract time of 87 days. The engineering
construction cost estimate, is approximately $796,072.00.

60500-18
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EXHIBIT "B”

BID FORM
SEMINOLE COUNTY, FLORIDA
FOR THE CONSTRUCTION OF
PROJECT: Howell Branch Road Pavement Rehabilitation
COUNTY CONTRACT NO. CC-4754-08/IVP

Name of Bidder: _ RANGER ConsTRULT o TADusTRIES T,

Mailing Address: 1200 ELBOC WHY

Street Address: 1200 ELBOC., WAY

City/State/Zip: WIWTER SarbDE LD Froripn 34187
Phone Number: ( 40°71) Sl QZSS
FAX Number: ( HoT)_ _bSb - 3188

Contractor License Number: CeLoiguil,

TO: Purchasing and Contacts Division of Seminole County, Florida

Pursuant to and in compliance with your notice inviting sealed Bids (Invitation for Bid),
Instructions to Bidders, and the other documents relating thereto, the undersigned Bidder, having
familiarized himself with the terms of the Contract Documents, local conditions affecting the
performance of the Work, and the cost of the Work at the place where the Work is to be done, hereby
proposes and agrees to perform within the time stipulated in the Contract Documents, including all of its
component parts and everything required to be performed, and to provide and furpish any and all of the
labor, Material, and tools, expendable Equipment, and all utility and transportation services necessary to
perform the Work and complete in a workmanlike manner, all of the Work required in connection with
the construction of said Work all in strict conformity with the Plans and Specifications and other

Contract Documents, including Addenda Nos. _ | through 2 34 , on file at the

Purchasing Division for the Total Bid (Contract Price) hereinafter set forth.

The undersigned Bidder agrees that the Work shall be completed according to the schedule set
forth in the Contract Documents.

The undersigned Bidder further agrees to pay liquidated damages as described in the Contract
Documents.

Bid prices must be stated in words in accordance with these Instructions to Bidders in the blank
space(s) provided for that purpose.

Bidder acknowledges that it has read and fully understapds all Sections of the Instructions To
Bidders.

BID FORM 00100-1

6/20/2008
CC-4754-00/VP-16
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The undersigned, as Bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any person, firm or
corporation; and he proposes and agrees, if the proposal is accepted, that he will execute an Agreement
with the COUNTY in the form set forth in the Contract Documents; that he will furnish the Confract
Security, Insurance Certificates, Endorsements, and Policies, that he is aware that failure to properly
comply with the requirements set out in the "Instructions to Bidders" and elsewhere in the Contract
Documents may result in a finding that the Bidder is non-responsive and may cause a forfeiture of the
Bid Security.

Attention: Bids shall only be considered from those Bidders who have obtained these Contract
Documents from the COUNTY directly or via the website (www.seminolecountyfl.gov/purchasing).

BID FORM

Pursuant to and in compliance with your Invitation for Bid, the Instructions to Bidders, and other
documents relating thereto, the undersigned hereby agrees to furnish all labor, Materials and Equipment
to do the Work in strict accordance with the Contract Documents and all addenda, if any, issued prior to
the date of this Bid at the Total Bid herein as follows:

K

TOTAL AMOUNT OF BID: # 359 341y,
! Numbers

THREE HMunbered FIFTY Niwg TrrousSAnND | THREEE

Huowoeed ELEVEN DOLLAES ANG NINETY Foul CewNTs.
(IN WORDS) o

TOTAL AMOUNT OF ALTERNATE BID: & 19 95y, =
Numbers

SEVENTY Nk THoOWSANNDN mNINg HuslpREDH

FIETY onNE Dol pes AD S16HTY e CE TS,
(IN WORDS)

1. The Bidder acknowledges that the Total Amount of Bid stated above includes the sum of
$250.00 or 1% of the Bid whichever is greater, specific consideration for indemnification.

2. The Bidder acknowledges that the Total Amount of Bid stated above includes compensation for
all Work, labor, permits, bonds, equipment, materials, and any and all incidental costs necessary
for the proper execution of the required services.

BID FORM 00100-2

6/20/2008
CC-4754-08/VP-17
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American Recovery and Reinvestment Act of 2009
Howell Branch Road From County Line to SR 436 (PRIMARY BID)
Howell Branch Road including Lake Howell Rd from Howell Branch Rd to NV of Linden Rd

CC- 4754 - 09/IVP

Item No DESCRIPTION unIT | QTY | UNIT PRICE CoST
|roapwaAY ITEMS
1011 MOBILIZATION LS 1 15,800, &0 15g00.F
102-1 MAINTENANCE OF TRAFFIC 1S 1 Z8 000.00] 28000 2
327-70-2_ IMILLING EXIST ASPH PAVT (3.5" AVG DEPTH) sy | 19,775 .35 L3 21 o
334-1-13  ISUPERPAVE ASPHALTIC CONC (TRAFFIC ©) (2) ™ {2475 £9.45 129,303 |
337-7-33  |ASPH. CONG. FRICTION COURSE (FC-12.5)(RUBBER) (1.5 ™ | 1,631 B4, 30 131.4493], Eid
522-1 SIDEWALK CONCRETE (4" THICK) (CONTINGENCY) sy 20 Z50. 00 .Sfooo. =
5271 DETECTABLE WARNING ON WALKING SURFACE EA 4 Y450, 2 | 1,8c0l™
§30- 1- 17 |CONDUIT - SIGNALS (£ & 1) (UNDERGROUND) L {270 4.85 13091 =
630- 1- 13 |CONDUIT (F 8D - SIGNALS (F & I) (LINDER PAVEMENTICONTINGENCY) LE 50 I, 10O 805, Ef
530-_1- 14 |CONDUIT - SIGNALS (F & I) (UNDERGROUND - JACKED ) LF o5 11.30] {,073]%
635~ 1- 11 JPULL AND JUNCTION BOXES (F&E) EA 6 245, 00| | Y10, =
560- 2-102 |LOOP ASSEMBLY (F&d) (TYPE B) A5 12 bl1s, = 1,3%0, =
560- 2-106 |LOOP ASSEMBLY {F&I) (TYPE F) AS 2 g25.2 1!85‘;9_ L
706- 3 |RETRO-REFLECTIVE PAVEMENT MARKERS (F&I) e | ass 4,20l 1,915,|%
710-11-112 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" aM | 1190 2ro0.c0f 7y, 2
710-11-123 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12° LF 973 1.05] V02, b5
710-11-125 JPAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" i | 122 3.70] 451, de
710-11-131 JPAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKip, 6° GM_ | 0970 %1e.00] 30|32
710-11-170 §PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS EA 22 20.80] YYo=
710-11-211 JPAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, & MM | 1os2 G2e.00] 945, =
710-11-224 [PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SCUID, 18" N 5.30] 1,229, e
710-11-231 [PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, & M | o560 3ud,.o0 193, 2
711-11-111 |THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" || 2,715,609 3,321 42
711-£1-123 [THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" iF ] 973 2.10| 2 043|%
711-11-125 [THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" L IErY) 1.40| Ye2z. %
711-11-131 {THERMOPLASTIC, STANDARD, WHITE, SKIP, 6" gm_ | o970 TJiZ.oo| L2s, g
711-11-170 [THERMOPLASTIC, STANDARD, WHITE, ARROW EA Py “1%.00| 1,738| =
713-11-211 |THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" w {iee | 2,845.00 3 132] 2
711-11-224 | THERMGPLASTIC, STANDARD, YELLOW, SOLID, 18" IF | 2% 5.3p] | fz 2q] &2
711-11-231 JTHERMOPLASTIC, STANDARD, YELLOW, SKIP, 6" GM 1 0.569 qc4. e 'E; 11, =2
TOTAL PRIMARY BID ’# 359 3. 99

CC-4754-09/VP

Page 3 of 4
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American Recovery and Reinvestment Act of 2009
Howell Branch Road From County Line to SR 436 (PRIMARY BID)
Howell Branch Road including Lake Howell Rd from County Line to SR 436 (ALTERNATE BID)

CC- 4754 - 09/3vP

ITEM No DESCRIPTION YUNIT | QTY | UNIT PRICE COST
IROADWAY ITEMS . N
101-1 MOBILIZATION 15 1 3,200.004 3, zo00,|%
102-1 MAINTENANCE OF TRAFFIC 15 1 T1,060.00] 1,000, <
327-70-6_ |MILLING BIST ASPH PAVT (1 1/2" AVG DEPTH) sy ) ga43 L] WL 638 e
337-7-33__|ASPH. CONC. FRICTION COURSE {FC-12.5)(RUBBER) (1.5") ™ ] 53 Qe,00| 471,880|%
527-1 DETECTABLE WARNING ON WALKING SURFACE EA g U5, 00 A oo, =
660- 2-106 |LOOP ASSEMBLY (F&J) (TYPE F) AS 3 42500 2,715, &
706- 3 |RETRO-REFLECTIVE PAVEMENT MARKERS {F&I) ga | 100 Jp.ze| 1481%
710-11-111 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" N | 0598 816,00 4y |
710-11-123 JPAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" T .05 ] de3, =
710-11-124 [PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" L£ 41 2.z20 121, |2
710-11-125 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" LF 43 3.7e| 159.1%
710-11-131 IPAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6° GM 1§ 0122 3,00 28, S5
710-11-160 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE EA 3 1o, o] YBo, =
710-11-170 |PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS EA 14 25,00 35012
710-11-211 |PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, &7 wm | 0436 420,00 Yot}
710-11-224 |PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" te | 188 5,.30| 831.j%
711-11-111 |THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" i Joses] 2195.69 | L3 2
711-11-123 JTHERMOPLASTIC, STANDARD, WHITE, SOLID, 12" i | sma 2.10| Bow, |4
711-11-124 [THERMOPLASTIC, STANDARD, WHETE, SOLID, 18" LE 41 5.2 21| 2
711-11-125_|THERMOPLASTIC, STANDARD, WHITE, SOLID, 24 \F 43 1.40] 318 %
711-11-131 [THERMOPLASTIC, STANDARD, WHITE, SKIP, 6" M | 022 Trz.00 S, 2
711-11-160 |THERMOPLASTIC, STANDARD), WHITE, MESSAGE EA 3 | ob.oo| o, |™
711-11-170 |THERMOPLASTIC, STANDARD, WHITE, ARROW EA 14 79.00 | o] ™
711-11-211 [THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" NM_{ 0.436 2895, 08 172)%
711-11-224 JTHERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" tF | 158 5.3 8314
TOTAL ALTERNATE BID 14, 451,
CC-4754-09/VP 0010665
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EXHIBIT "C"

TRENCH SAFETY ACT (if applicable fox this project}
SECTIONS 553,60-553.64, FLORIDA STATUTES

NOTICE TO BIDDERS:

In order to comply with the Trench Safety Act, the Bidder is required to specify the costs of compliance.
These costs are pot a separate pay item. The Bidder must also reference the Trench Safety Standards
which will be in effect during construction, and assure in writing that the Bidder will comply with the
applicable Trench Safety Standards.

TRENCH SAFETY  UNITS OF QUANTITY UNIT EXTENDED
MEASURE MEASURE COST COST
™D N.A,

TOTALS ™. A

MmearK., VETLLETTE RADGEL CoNSTRUWT 0 TNowSTRIES TaX,
Printed Na ye Pees Bidder Name
/{/1—&% AususT 12, 209

Signature Date

BID FORM G0110-}

9/07
CC-4754-00/0VP-22
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EXHIBIT "D"

AMERICANS WITH DISABILITIES ACT
AFFIDAVIT

The undersigned CONTRACTOR swears that the information herein contained is irue and correct and
that none of the information supplied was for the purpose of defrauding COUNTY.

The CONTRACTOR will not discriminate against any employee or applicant for employment because of
physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The CONTRACTOR agrees to comply with the rules, regulations and relevant
orders issued pursuant to the Americans with Disabilities Act (ADA), 42 USC s. 12101 ef seg. It is
understood that in no event shall the COUNTY be held liable for the actions or omissions of the
CONTRACTOR or any other party or parties to the Agreement for failure to comply with the ADA, The
CONTRACTOR agrees to hold harmless and indemnify the COUNTY, its agents, officers or employees
from any and all claims, demands, debts, liabilities or causes of action of every kind or character,
whether in law or equity, resulting from the CONTRACTOR's acts or omissions in connection with the
ADA.

CONTRACTOR: RANGER ConmsTrucTeon TODUSTRAES e,
Signature: . =y
Printed Name: MAaRY VeET i eTle
Title: Vice PRESIDE DT
Date: AueusT 1z, zoo9
Affix Corporate Seal
STATEOF FiLoeiDA )
} ss
COUNTY OF ORANGE )
iH

The foregoing instrument was acknowledged before me this 12.7 day
of AAGuST ) 2009 , by T ETTE of
RAVEEL CONSTRUCTON TuUsTRIES Tuk. firm), on behalf of the firm.( He/She is
personally known to me or has produced identification.

/Zf )/ Ld%q)&ﬁaf
“Print ﬁ‘é Q‘\nc,u Rafooh
Notary Public in and*for the County

Commission Expires Ape 19, 2012 ’ and State Aforementioned
Commission #00 756121 Jf
ed Th

STACYL, R ¢
atary Public « State of Florida j

My commission expires: H l 1% \ 2013

AMERICANS WITH DISABILITIES ACT AFFIDAVIT 00310-1

9/2007
CC-4754-091VP-31
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